

SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED (SIDCL)

GOVERNMENT OF PAKISTAN



RESPONSES TO BIDDERS QUERIES - 2

IN RELATION TO THE

DESIGN DELIVERY, INSTALLATION, SUPPORT AND MAINTENANCE AND TRANSFER OF AN INTEGRATED INTELLIGENT TRANSPORT SYSTEM (IITS)

PACKAGE - A & B

FOR THE

BUS RAPID TRANSIT SYSTEM OF THE ORANGE AND GREEN LINES

ISSUED ON: 10TH DECEMBER 2020



NO. SIDCL/COO/OPS/2020/8212 DATED 10TH DECEMBER, 2020

SUBJECT: <u>PRE-BID MEETING IN RESPECT OF "DESIGN DELIVERY, INSTALLATION, SUPPORT AND MAINTENANCE AND TRANSFER OF AN INTEGRATED INTELLIGENT TRANSPORT SYSTEM FOR PACKAGE-A & B" PPRA REFERENCE TS-435671E AND TS-435672E, ADVERTISED ON 7TH NOVEMBER 2020.</u>

THE PRE-BID MEETING FOR THE SUBJECT PROJECT WAS HELD ON 30TH NOVEMBER 2020 AT 2:30 PM IN THE COMMITTEE ROOM OF SIDCL, KARACHI.

THE QUESTIONS/QURIES WERE RECORDED / OBTAINED IN WRITING, AND RESPONDED-TO WITH APPROVAL OF THE PROCUREMENT COMMITTEE OF THE BOD.

THIS DOCUMENT IS ISSUED IN CONNTINUATION OF RESPONSE DOCUMENT-1 AND BE READ IN CONJUCTION WITH THE ADDENDA-1 AND UPDATED REVISED RFP AVAILABLE ON AUTHORITY'S WEBSITE.

ISSUED WITH APPROVAL OF THE COMPETENT AUTHORITY, SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED

IMPORTANT NOTE:

Prospective Bidders are hereby apprised that the Authority shall not entertain any queries ten (10) days prior to the submission of bids. The Authority reserves right not to respond to any further query similar in nature to that of already responded-to in this document.



S No.	Name of Bidder	Reference to RFP – Document / Draft Contracts	Bidder Query/Question	SIDCL's Response / Clarification(s)
1	Wavetec	Glossary 18, page 12	QUERY dated 9.12.2020: Refer to restrictions on consortium partner in Package A, we would like you to allow four consortium partners in Package A GREEMENTS OF PACKAGE A AND B	Please refer to RFP's Glossary no 18, Consortium, wherein the number of enterprises to form a consortium have been limited to a group of three. However, it is to clarify that the bidding consortium is free to appoint sub-contractors / sub-consultants at the RFP stage i.e. before submission of proposal, for specialized task(s) to make the proposal confirming to the desired specifications.
2	N/A	Draft Agreement Green Line IITS PackA_07Dec2020, Draft Agreement Orange Line IITS PackA_07Dec2020 Schedule 2, Section 1, Serial No. 3, Column: Mobilization Advance	N/A	Instead of "%" Read as "4%"
3	N/A	Draft Agreement Green Line IITS PackA_07Dec2020, Draft Agreement Orange Line IITS PackA_07Dec2020, Clause 1: Definitions, "Final Expiry Date"	N/A	Instead of ""Final Expiry Date" means the date falling 10 years from the Commercial Operations Date," Read as ""Final Expiry Date" means the date falling <u>5 years</u> from the Commercial Operations Date,"
4	N/A	Draft Agreement Green Line IITS PackB_07Dec2020 Draft Agreement Orange	N/A	Instead of "%" Read as "4%"



		Line IITS PackB_07Dec2020 Schedule 2, Section 1, Serial No. 3, Column: Mobilization Advance		
5	N/A	Draft Agreement Green Line IITS PackB_07Dec2020, Draft Agreement Orange Line IITS PackB_07Dec2020, Clause 1: Definitions, "Final Expiry Date"	N/A	Instead of ""Final Expiry Date" means the date falling 10 years from the Commercial Operations Date," Read as ""Final Expiry Date" means the date falling <u>5 years</u> from the Commercial Operations Date,"
6	N/A	Contract Agreement (Draft) Revised RFP as modified under Prebid meeting Addenda No. 1	N/A	Contract Agreement (Draft): Revised RFP as modified under Prebid meeting Addenda No. 1 for Orange Line (Package B) has been uploaded on the Authority's website (https://www.mediafire.com/folder/dzfczfdzw6ye5/Package+B-+final+version-RFP+and+Excels-07Dec2020), in accordance with the Response Document No. 1 dated 7.12.2020