



**PAKISTAN INFRASTRUCTURE
DEVELOPMENT COMPANY LIMITED**
MINISTRY OF HOUSING AND WORKS
GOVERNMENT OF PAKISTAN



CORRIGENDUM

Reference Notice Inviting Tender advertised on 05-08-2025 in Daily "Jang" and hoisted on PPRA's website (PPRA No TS616678E) in terms of Public Procurement Rules, 2004;

Newspaper Publish Date 05-08-2025 (PPRA No.TS616678E)

Scheme Name	E-PADS No.	Published Amount on E-PADS	Revised Bid Submission Date & Time	Revised Bid Opening Date & Time
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT IRON FACTORY STREET, UIC-90, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/2/381	-	2,776,837/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT OLD SHAFIQUE COLONY, GHAREEB NAWAZ, UIC-102, TALUKA LATIFABAD, DISTRICT LATIFABAD. PIDCL/219/4/383	-	3,315,252/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & OPEN DRAIN AT UIC-103, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/5/384	-	3,788,017/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AND DRAIN NEAR NARA JAIL UIC-91, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/8/387	-	1,894,183/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT VILLAGES HAJI HARIS PANIHWAR, SULEMAN PANIHWAR, AAGE DINO AND OTHER VILLAGES OF UIC-92, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/9/388	-	2,619,280/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT VILLAGE HAJI JUMA, KABIR KAM KHANI, JAMAL KACHI, LEMO PATEL AND HOOSRI CITY UIC-94, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/11/390	-	3,289,211/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT VILLAGE MURATZA RIND ALLAH BAKSH RIND UIC-96, TALUKA LATIFABAD, DISTRICT LATIFABAD. PIDCL/219/13/392	-	2,656,726/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT FRONTIER COLONY MURSHIDABAD UIC-99, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/15/394	-	3,555,369/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT TARIQ KHAN STAND UIC-119, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/17/396	-	3,213,920/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & SEWERAGE LINE NEAR ALLAMA IQBAL WAPDA OFFICE, UIC-123, TALUKA LATIFABAD, DISTRICT LATIFABAD. PIDCL/219/19/398	-	3,607,323/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT BANGALI COLONY, UIC-130, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/20/399	-	1,687,994/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD NEAR HYPER BANQUET & MAMA CAFE, UIC-132, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/21/400	-	4,361,486/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD NEAR ALLAMA IQBAL SCHOOL GROUND, UIC-133, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/22/401	-	2,954,157/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT HUSSAINI IMAM BARGAH, UIC-135, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/24/403	-	3,020,122/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD NEAR AMEEN RAJPUT GROUND & MASJID AQSA, UIC-137, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/26/405	-	2,952,503/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT BACK SIDE OF FAIZAN E MADINA, UIC-138, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/27/406	-	2,954,480/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE AT UIC-97 AND MEHAR ALI UIC-98 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/29/408	-	4,187,450/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE AT WARD 8,9 AND 10 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/30/409	-	4,740,203/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE NEAR HABIB HOTEL CHOWK, UIC-109 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/31/410	-	2,713,707/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE AT UIC-111 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/32/411	-	3,386,661/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD, BACK SIDE OF CITY SCHOOL, GENERAL PUBLIC KOHSAR, TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/33/412	F-250097614	2,678,163/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT BACK SIDE STREET OF OLIA MASJID AND IQBAL COLONY UIC-113 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/34/413	-	3,356,882/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT QADRI MASJID & DOCTOR NASIM STREET UIC-114 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/35/414	-	4,036,583/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD NEAR ASHRAF MUNA SCHOOL, SAEED COUNCELOR STREET, JAGBAR STREET, AMIR CHAUDARY STREET, SHERA BHAI STREET & TARIQ FILTER PLANT STREET UIC-115 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/36/415	-	3,690,279/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE AT BLOCK C-1, UIC-117 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/37/416	-	3,418,300/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT UIC-118 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/38/417	-	3,388,297/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD, WATER SUPPLY LINE AT BLOCK-C & D, UIC-107 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/39/418	-	3,834,984/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)

CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE NEAR MUJAHID MASJID MAA JEE HOSPITAL, FIRE BRIGADE STREET & KHAWAJA COLONY AT UIC-108 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/40/419	-	3,982,640/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT ARSHAD GURESHI STREET, BLOCK B-2, UIC-109 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/41/420	-	2,433,198/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD & WATER SUPPLY LINE AT STREETS BEHIND HANAFIA MASJID BLOCK-D, UIC-120 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/44/423	-	2,981,974/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD AT IMAMIA MASJID, MOHAMMADI MASJID, MASHOO WALI STREET, MIR FAZAL HDA COLONY & BLOCK-A, UIC-121 TALUKA LATIFABAD, DISTRICT HYDERABAD. PIDCL/219/45/424	-	3,891,299/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC TUFF PAVEMENT ROAD, AT FIRST STREET FROM HOUSE NO. 12 TO HOUSE NO. 18, SMHS & INK CITY, DISTRICT HYDERABAD. PIDCL/219/49/428	-	4,493,783/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION/REHABILITATION OF TUFF PAVEMENT AND WATER SUPPLY LINE AT UIC-09 AND UIC-10 PRETABAD HYDERABAD. PIDCL/220/62/368	-	8,761,483/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION/REHABILITATION OF TUFF PAVEMENT, SEWERAGE LINE, AND WATER SUPPLY LINE AT UIC-11, UIC-12 & UIC-13 PRETABAD HYDERABAD. PIDCL/220/63/369	-	17,226,331/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION/REHABILITATION OF TUFF PAVEMENT, SEWERAGE LINE, AND WATER SUPPLY LINE AT UIC-17, UIC-20 & UIC-21 HEERABAD TOWN HYDERABAD. PIDCL/220/64/370	-	18,598,312/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION/REHABILITATION OF TUFF PAVEMENT, SEWERAGE LINE, AND WATER SUPPLY LINE AT UIC-63 AND UIC-54 HEERABAD TOWN HYDERABAD. PIDCL/220/65/371	-	10,863,988/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION/REHABILITATION OF TUFF PAVEMENT, SEWERAGE NALLAHORAIN, AND WATER SUPPLY LINE AT UIC-25 AND UIC-26 SHAHI BAZAAR TOWN HYDERABAD. PIDCL/220/67/373	-	11,754,540/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC STREETS AND TUFF PAVEMENT, SEWERAGE NALLAH/ DRAIN, AND WATER SUPPLY LINE AT UIC-27, UIC-28 AND UIC-29 SAKHI ABUL WAHAB TOWN HYDERABAD. PIDCL/220/68/374	-	18,953,257/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
CONSTRUCTION OF CC STREETS AND TUFF PAVEMENT, SEWERAGE NALLAH/ DRAIN, AND WATER SUPPLY LINE AT UIC-42, UIC-43 AND UIC-44 SAKHI ABUL WAHAB TOWN HYDERABAD. PIDCL/220/69/375	-	18,433,032/-	28-08-2025 (10:30 AM)	28-08-2025 (11:00 AM)
PROVIDING AND LAYING SEWERAGE LINE / CC TUFF PAVEMENT FLOORING BACK SIDE OF POB EYE HOSPITAL (A-49 TO 69) NEAR QASIM MAJID SECTOR 7-B UC-8 TOWN MANGHOPIR NA-244 KARACHI. PIDCL/244/2/264	F-250098208	5,068,347/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING & LAYING WATER SUPPLY LINE NEAR JAMA MASJID GULZAR E-MUSTAFA, PUMPING STATION TO JAMA MASJID AL MUHEMMAN, TCF AL MUHEMMAN POLY TECHNIC HELP MCH CENTRE, TCF SECONDARY SCHOOL, TCF FOUNDATION, BAQAI HOSPITAL UC-9 KHUDA KI BASTI TOWN MANGHOPIR NA-244 KARACHI. PIDCL/244/2/260	F-250098207	27,350,400/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
CONSTRUCTION/REHABILITATION OF METALLIC ROAD FROM EXPLOSIVE FITNESS GYM TO FAMILY PARK UP TO JAMAT-UL-MADINA FAIZAN-E-MUHAMMADI UC-12 MAYMAR MANGHOPIR TOWN NA-244 KARACHI. PIDCL/244/12/262	F-250098206	6,391,535/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING & LAYING SEWERAGE LINE IN GHANI GOTH, WAHEED MEDICAL STORE TO 77 GOTH NEAR SHINWARI CLINIC, JAMA MASJID SARDAR E AHMED UC-12 MAYMAR MANGHOPIR TOWN NA-244 KARACHI. PIDCL/244/13/249	F-250098205	13,764,745/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING SEWERAGE LINE / CC TUFF PAVEMENT FLOORING IN STREETS 1 TO 9 YOUSAF GOTH DARGAH-E-WILAYAT SAYEED ALI SHAH IMAM BARGAH, USMAN MEDICAL CENTRE, MADARSA MUSSAB BIN UMAIR KAREEMI MASJID UC-5 MANGHOPIR TOWN NA-244 KARACHI. PIDCL/244/13/242	F-250098204	10,070,425/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING CC TUFF PAVEMENT FLOORING IN KNDAMPELVEES SOCIETY NEAR ANSARI GROUND DISTRICT KORANGI, KARACHI. PIDCL/234/11/277	F-250098203	12,154,494/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING CC TUFF PAVEMENT FLOORING TANDOLI HOUSE TO RAST SCHOOL SECTOR A, SECTOR 31-G MEHRAN TOWN EXTENSION AND QAYYUMABAD, JAMA MASJID BHITTALI COLONY UC-01 AND UC-02, DISTRICT KORANGI, KARACHI. PIDCL/234/11/275	F-250098202	11,860,419/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING WATER SUPPLY LINE AT S-AREA, NEAR CHINNOT GENERAL HOSPITAL KORANGI NO.2, DISTRICT KORANGI, KARACHI. PIDCL/234/11/274	F-250098201	14,291,344/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING CC TUFF PAVEMENT, FLOORING UC-07 TO UC-10, DISTRICT KORANGI, KARACHI. PIDCL/234/09/273	F-250098200	7,671,181/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING CC TUFF PAVEMENT, FLOORING UC-03 P & T SOCIETY, DISTRICT KORANGI, KARACHI. PIDCL/234/08/272	F-250098199	7,673,139/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
REHABILITATION AND CONSTRUCTION OF PARAPET WALLS OF NAALA FROM GHAREEB NAWAZ MASJID 7000 ROAD TO PAKEEZA HOTEL 12000 ROAD, DISTRICT KORANGI, KARACHI. PIDCL/234/06/270	F-250098198	31,348,784/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND LAYING SEWERAGE LINE AT MEHRAN TOWN, ANWAR-UL-ULOOM ROAD, ST-25, DISTRICT KORANGI, KARACHI. PIDCL/234/04/268	F-250098197	14,750,728/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
CONSTRUCTION OF UNDERGROUND WATER TANK NEAR NASIR JUMP BACKSIDE OF NOMAN RESTAURANT AT P&T SOCIETY, DISTRICT KORANGI, KARACHI. PIDCL/234/02/266	F-250098196	12,306,249/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
PROVIDING AND FIXING CC TUFF PAVEMENT AT DIFFERENT STREETS OF SECTOR 11-12 IN UC-06, DISTRICT WEST, TMC ORANGI KARACHI. PIDCL/246/10/157	F-250098195	5,765,957/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)
REHABILITATION OF UNDERGROUND WATER TANK NEAR GREY RIVER APARTMENT CROSSING AT ALTAZ TOWN DISTRICT KORANGI, KARACHI. PIDCL/234/01/265	F-250098193	11,678,796/-	29-08-2025 (10:30 AM)	29-08-2025 (10:30 AM)

General Manager (Engineering), PIDCL

Bahria Complex IV, 6th Floor, Extension Block Gizri, Karachi.

Tel: (92-21)35155101, Fax: (92-21) 35155102

Website: www.pidcl.com.pk Email: info@pidcl.com.pk

PID K.588/25

CORRIGENDUM of AD 05.08.2025
13.08.2025 Daily Jung